Page No. 2 (C200827)
Haywood County

On Page No. 2, the project special provision entitled “Schedule of Estimated Completion
Progress” has been revised. Please void Page No. 2 in your proposal and staple the
revised Page No. 2 thereto.

On Page No. 52 the Structures Table of Contents has been revised. Please void Page No.
52 in your proposal and staple the revised Page no. 52 thereto.

New Page No. 67-A is being added to include the project special provisions entitled
“Steel Pile Points” and “Galvanizing Steel Piles.” Please staple New Page No. 67-A after
Page No. 67 in your proposal.

On Page No. 1 of the item sheets, by copy of this addendum line “6-8386000000-E-450
PP 18 X 0.50 Steel Piles” is hereby changed to “6-8384000000-E-450 HP 14 X 73 Steel
Piles (Quantity=510 LF).” The Contractor’s bid price must be based on this revised pay
item.

Also on Page No. 1 of the item sheets, two new pay items are being added. By copy of
this addendum, the following new line items are hereby added: “10-8391000000-N-450
Steel Pile Points (Quantity=12EA)” and “11-8406000000-N-SP Galvanizing Steel Piles
(Quantity=Lump Sum).” The Contractor’s bid price must include these new pay items.
The contract will be prepared accordingly.

The Expedite file has been updated to reflect these revisions. Please download the
Expedite addendum file and follow the instructions for applying the addendum. Bid
Express will not accept your bid unless the addendum has been applied.

Sincezely,

R. A. Garris, PE

Contract Officer
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